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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

FINAL ROUND OF QUESTIONS AND

Question:

We are confronting the following problems?
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SPECIFICATION
NO. | DRAWING NAME Remarks PAGE ON PDF
1 | Potable Water System Drawing is Not Available. P-64
2 | Pump House Drawing is Not Available. P-64
3 | Sanitary Sewer Distribution Drawing is Not Available. P-65
System
4 | Electrical Distribution System We cant find detail from SOW . P-66
It should be checked by Electrical Engineer
according to SOW
It is named as PTS in SOW
5 | Generator Building depth cant be finalized till the design process | P-66
is over but the general depth we took as .3 m
Elevation Drawing is Not Available.
6 | Access Road to the Camp Drawing is Not Available. P-2
7 | Lighting System Drawing is Not Available. P-67
8 | CSB Vehicle maint. Drawing is Not Available. P-75
9 | Vehicle Wash Rack DEPTH OF ELEVATION IS NOT GIVEN SO P-79
WE CANT FIND VOLUMETRIC QUANTITY
10 | GSE Communication Armament DEPTH OF ELEVATION IS NOT GIVEN SO P-77,78,79
Maint. WE CANT FIND VOLUMETRIC QUANTITY
Answer

NO. DRAWING NAME Remarks

SPECIFICATION PAGE ON PDF 1

Potable Water System
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Drawing is Not Available. Comment: Design/Build contract; contractor is
responsible for design and layout of the potable water system.

P-64

2 Pump House

Drawing is Not Available. Comment: Design/Build contract; contractor is
responsible for tying into existing water system.

P-64
3 Sanitary Sewer Distribution System

Drawing is Not Available. Comment: Design/Build contract; contractor is
responsible for design and layout of the sewer system.

P-65

4 Electrical Distribution System

We cant find detail from SOW. It should be checked by Electrical Engineer
according to SOW. It is named as PTS in SOW Comment: Design/Build contract;
contractor is responsible for design and layout of the electrical
distribution system.

P-66

5 Generator Building

depth cant be finalized till the design process is over but the general depth
we took as .3 m Elevation Drawing is Not Available. Comment: Elevation of
Generator Building isn"t relevant.

P-66

6 Access Road to the Camp

Drawing is Not Available. Comment: General location of access road to camp is
located on the Site/Master Plan drawing. Contractor is responsible to verify
estimated distances listed in the SOW.

P-2

7 Lighting System

Drawing is Not Available. Comment: Design/Build contract; contractor is
responsible for design and layout of the lighting system.

P-67
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8 CSB Vehicle maint.

Drawing is Not Available. Comment: Drawing was provided.
P-75

9 Vehicle Wash Rack

DEPTH OF ELEVATION IS NOT GIVEN SO WE CANT FIND VOLUMETRIC QUANTITY Comment:
Not relevant; design/build contract.

pP-79
10 GSE Communication Armament Maint.

DEPTH OF ELEVATION IS NOT GIVEN SO WE CANT FIND VOLUMETRIC QUANTITY Comment:
Not relevant; design/build contract.

P-77,78,79

Question:

1. Special Clauses Section 01060, Paragraph 1.3 "Contractor®"s Mobilization
Area'" states,

"The Contractor will be permitted to use an area [approved] [designated] by
the Contracting Officer within the contract limits for operation of his
construction equipment and plants, shops, warehouses, and offices."

We have recently been told that contractor®s will NOT be allowed to build
their mancamps within the Kandahar base®s perimeter which means there will be
a huge increase in costs, by renting land outside the base, having it de-
mined, an entirely different security approach to include 360 degree
perimeter security with HESCO walls, armed guards, etc.

Can the Government please confirm to all bidder®s if we should assume we will
be able to build a mancamp within the base or if we should include costs for
setting up our Facilities outside the base.

Answer? Area C, see attached, will be provided by the United States
Afghanistan Engineer District for use by the awardee/contract holder for
construction equipment, plants, shops, warehouses, offices and a mancamp.
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Question

Ref: 4.2 Wadi Diversion and Mitigation, please clarify the length of wadi diversion and mitigation. What is
the cross section detail of new wadi?

Answer

Field verification of site conditions is the responsibility of the perspective bidder. There is no “new wadi”
identified in the amended RFI.

Question

Is it acceptable to construct the interior partition walls of building without reinforcement ?

Answer

All construction must be in accordance with applicable contract referenced design requirements.

(End of Summary of Changes)
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Options:

117 Vehicle Maintenance /9 Double Bays
122  MWR/Gym

123  Exterior Volleyball Court

124 Exterior Volleyball Court

133  Warehouse

VICINITY MAP

GT#1

MASTER PLAN KEY:

100 SERIES CSB PLAN

200 SERIES ESB/RCC FUTURE PLAN
CSB Facilities:

101  Battalion Headquarter Building / Admin
102 DFAC and Fenced Dry Storage Yard

103 Bunker

104  Communication Building

105  Bunker

106  General Warehouse Storage

107  Car Parking

108  Bunker

109  Enlisted Barracks (50 Man Open Bay)

110  Enlisted Barracks (50 Man Open Bay)

111 Enlisted Barracks (50 Man Open Bay)

112 Toilet / Shower / Ablution / Laundry Facility
113 Enlisted Barracks (50 Man Open Bay)

114 Enlisted Barracks (50 Man Open Bay)

115  Enlisted Barracks (50 Man Open Bay)

116 Bunker

117 Vehicle Maintenance 9 Double Bays (Option)
118  Officers Barracks

119  Officers Barracks

120  Officers Barracks

121 Assembly Area

122 MWR/ Gym (Option)

123 Volleyball Court (Option)

124 Volleyball Court (Option)

125  Arms Storage Building

126 Security Admin

127  Convoy Assembly Area

128  Not Used

129  Vehicle Wash Rack

130  Fuel Storage

131 Vehicle Refueling Point

132 Bunker

133 Warehouse (Option)

134  POL Storage Building

135  Bunker

136  Vehicle Maintenance 9 Double Bays

137  Vehicle Maintenance 9 Double Bays

138  Organic Vehicle Maintenance 9 Double Bays
139  GSE, Communication, & Armament Maintenance Facility
140  Well

141 Pump House

142 Utility Access Point

ESB / RCC Future Facilities:

201 ESB Administration

202  RCC Administration

203  Gym Expansion

204  Bunker

205 ESB/RCC Barracks

206 ESB/RCC Barracks

207 ESB/RCC Barracks

208  Toilet / Shower / Ablution / Laundry Facility
209 ESB/RCC Barracks

210 ESB/RCC Barracks

21 ESB / RCC Barracks

212 Bunker

213  ESB/RCC Officers Barracks
214  ESB/RCC Officers Barracks
215  ESB/RCC Officers Barracks
216 The Mosque

LEGEND:

l Administration E Armory/Ammunition
l Security

D Housing
] roe

@ MWR m ||||| u Future Facilities
/| Option 1 Clothes Dry
l Medical ]

Trash Collection Point

0 25 50 100 150
s ™ e —

1:3000

SCALE:

DATE:

22 March 2009

AFGHAN NATIONAL SECURITY FORCE

Comprehensive Plan for Facilities Development

CSB Conceptual Master Plan

FIGURE

Kandahar Afghanistan

REVISON :

DESIGNED :

A, Jawed Ashn:

DRAWN :

A Jawed Ashna

CHECKED:

Robin Witten

6311-06-0060






